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ATLANTA BELTLINE - Eligible Activities - Cost Assumptions 9/26/2005

ACTIVITY UNIT COST LOW HIGH COMMENTS
 

Workforce Housing 5600 units $220,000,000 $260,000,000 Cost based on $40,000 to $46,000 per unit subsidy (20% of all units identified in 25 year demand).

Land Acquisition 1280 acres $480,000,000 $570,000,000 

Estimates reflect detailed cost projections for the rail corridor, park land and greenspace on a parcel-by-parcel 
basis. Costs are based on comparable pricing of land sales within the nearby area.  Work sheets are not 
included as part of this presentation, given current uncertainties, the preliminary nature of the information, and 
the potential negative impact on future City negotiations.

Greenway Design and Construction
Beltline Greenway 22 miles $50,000,000 $60,000,000 See Work Papers Table 1 -- Summary of Project Development Costs.

Connecting Greenways 11 miles $25,000,000 $30,000,000 See Work Papers Table 1 -- Summary of Project Development Costs.

Parks Design and Construction 1709 acres $200,000,000 $250,000,000 
Includes new greenspace and enhancements to existing parks; also assumes that a portion of the cost of 
design and construction of greenspace located within mixed use projects will be borne by private sector; See 
Work Papers Table 1 -- Summary of Project Development Costs.

Transit Construction 22 miles $700,000,000 $1,000,000,000 Consistent with costs per mile identified in MARTA's Inner Core Feasibility Study.
Transportation Improvements    

      Pedestrian & Bicycle Projects $150,000,000 $180,000,000 See Work Papers Table 2 -- Summary of Transportation Projects; cost includes streetscape enhancements 
and neighborhood traffic calming measures.

      Operational Improvements $70,000,000 $85,000,000 

Costs are based on broad engineering estimates of similar projects conducted recently within the Atlanta 
Metropolitan area.  The cost estimates are preliminary and consider construction costs only.  They do not 
include the acquisition of additional right-of-way, design and planning, or preliminary engineering. Additional 
detailed corridor studies will be required to develop more refined project costs.  See Work Papers Table 3 -- 
Preliminary Recommended Roadway Improvements for detailed project list.  Please note that the list of 

Atlanta Public Schools Projects 5.5% $80,000,000 $95,000,000 Based on approximately 5 to 5.7% of total TAD funds, similar to allocation provided as part of Eastside TAD.

Development Infrastructure $100,000,000 $100,000,000 This category represents economic development incentives and is a rough estimate at this time, calculated as 
the residual remaining from TAD funds.

Administration and Project Management 2% $32,000,000 $32,000,000 Based on 2% allocation of TAD funds.

Total $2,107,000,000 $2,662,000,000



WORK PAPERS -- TABLE 1 --
Atlanta BeltLine TAD Redevelopment Plan

Summary of Project Development Costs - DRAFT
EDAW

PROJECT AREA Measurement (LF or ACRES) COST ($) COST ($) Comments/Notes/Characteristics
NE SE SW NW LOW** HIGH**

Greenways $400.00 $520.00 42106 48125 43298 41548 $70,030,810.00 $91,040,053.00 Does not include lighting

BeltLine Greenway 71 37052 24128 25722 30414 $46,926,446.67 $61,004,380.67
Connecting Greenways
Peachtree Creek Greenway 61 5054 0 0 0 $2,021,730.00 $2,628,249.00
Grant Park Greenway 62 0 1191 0 0 $476,526.67 $619,484.67
Honor Farm Greenway 63 0 12697 0 0 $5,078,946.67 $6,602,630.67
Intrenchment Creek Greenway 64 0 4992 0 0 $1,996,713.33 $2,595,727.33
South Atlanta Greenway 65 0 5116 0 0 $2,046,570.00 $2,660,541.00
John A White Greenway 66 0 0 5423 0 $2,169,366.67 $2,820,176.67
White Street Greenway 67 0 0 6247 0 $2,498,916.67 $3,248,591.67
Chattahoochee Greenway 68 0 0 5905 0 $2,362,146.67 $3,070,790.67
Lee Street Greenway 69 0 0 0 6383 $2,553,070.00 $3,318,991.00
Georgia Dome Greenway 70 0 0 0 4751 $1,900,376.67 $2,470,489.67

New Parks (passive recreation) $140,000.00 $180,000.00 $80,752,000.00 $103,824,000.00 Assumes limited structures
North Avenue Park 27 $3,822,000.00 $4,914,000.00
Field of Dreams 4 $560,000.00 $720,000.00
Peachtree Creek Park 76 $10,640,000.00 $13,680,000.00
Intrenchment Creek Park 79 $11,088,000.00 $14,256,000.00
Intrenchment Creek Woods 28 $3,920,000.00 $5,040,000.00
Ormewood Park 3 $420,000.00 $540,000.00
Lawton Street Park 16 $2,240,000.00 $2,880,000.00
Waterworks Park 98 $13,664,000.00 $17,568,000.00
Westside Park 246 $34,398,000.00 $44,226,000.00

New Parks (active recreation) $200,000.00 $250,000.00 $56,240,000.00 $70,300,000.00 Assumes no pool or buildings, only limited structures for vending
North Avenue Park 12 $2,340,000.00 $2,925,000.00
Field of Dreams 4 $800,000.00 $1,000,000.00
DA Stanton Park 13 $2,600,000.00 $3,250,000.00
Intrenchment Creek Park 53 $10,560,000.00 $13,200,000.00
Southside High School Park I 11 $2,200,000.00 $2,750,000.00
Glenwood Park West 14 $2,800,000.00 $3,500,000.00
Ashview Heights 2 $400,000.00 $500,000.00
Hillside 28 $5,600,000.00 $7,000,000.00
Colonial Park 10 $2,000,000.00 $2,500,000.00
Tallulah Park 5 $1,000,000.00 $1,250,000.00
Waterworks Park 24 $4,880,000.00 $6,100,000.00
Westside Park 105 $21,060,000.00 $26,325,000.00

Expanded Parks (active recreation) $200,000.00 $250,000.00 $19,800,000.00 $24,750,000.00 Assumes no pool or buildings, only limited structures for vending

Piedmont Park Greenway 4 $800,000.00 $1,000,000.00
Piedmont Park Expansion (Northwoods) 28 $5,600,000.00 $7,000,000.00
Enota 5 $1,000,000.00 $1,250,000.00
Maddox Park Expansion 62 $12,400,000.00 $15,500,000.00

Park within Mixed-Use Development $140,000.00 $175,000.00 $8,120,000.00 $10,150,000.00 Assumes cost is borne by Developers
Ansley Park 4 $560,000.00 $700,000.00
Murphy Triangle Parks 44 $6,160,000.00 $7,700,000.00
University 8 $1,120,000.00 $1,400,000.00
Simpson Plaza 2 $280,000.00 $350,000.00

Existing Parks $200,000.00 $250,000.00
Reserve for Improvements $36,000,000.00 $42,000,000.00
TOTAL PARK DEVELOPMENT COSTS NE SE SW NW $200,912,000.00 $251,024,000.00

Total Additional Park Acreage 159 201 103 552

**Notes:  All dollars amounts represented are opinions of probable costs based upon 2005 dollars.  
Amounts for development of the Beltline Greenway do not include structural work for any bridges, overpasses, and viaducts
Cost estimates are based on recent built projects within the Atlanta metropolitan area.
Cost as reflected in the Redevelopment Plan includes a reserve to cover contingencies.

Cost Per Linear Foot ($) or 
Cost per Acreage (LOW)

Cost Per Linear Foot ($) or 
Cost per Acreage (HIGH)



WORK PAPERS -- TABLE 2 
Atlanta BeltLine TAD Redevelopment Plan

Summary of Transportation Costs - DRAFT
EDAW
Date Updated: 9/26/2005

PROJECT AREA Measurement (LF or ACRES) COST ($) COST ($) Comments/Notes/Characteristics
NE SE SW NW LOW** HIGH**

Streetscape Enhancement (Two-Side) $950.00 $1,100.00 35227 18665 77123 32691 $155,520,130.00 $180,075,940.00
10th Street 25 4138 0 0 0 $3,931,179.17 $4,551,891.67
Auburn Avenue 26 0 0 0 0 $0.00 $0.00
Dekalb Avenue 27 6467 0 0 0 $6,143,990.42 $7,114,094.17
Edgewood Avenue 28 615 0 0 0 $583,862.08 $676,050.83
Monroe Drive 29 8907 0 0 0 $8,461,650.00 $9,797,700.00
North Avenue 30 3325 0 0 0 $3,158,710.42 $3,657,454.17
Piedmont Avenue 31 7637 0 0 0 $7,254,738.33 $8,400,223.33
Ponce De Leon 32 4138 0 0 0 $3,931,179.17 $4,551,891.67
Boulevard 33 0 6335 0 0 $6,018,139.17 $6,968,371.67
Georgia Avenue 34 0 0 0 0 $0.00 $0.00
Glenwood Avenue 35 0 4086 0 0 $3,881,707.92 $4,494,609.17
Memorial Drive 36 0 2488 0 0 $2,363,663.33 $2,736,873.33
Ormewood Avenue 37 0 2578 0 0 $2,448,656.67 $2,835,286.67
Pryor Road 38 0 2303 0 0 $2,188,230.00 $2,533,740.00
Wylie-Boulevard Dr.-Walthall 39 0 875 0 0 $831,558.75 $962,857.50
Allene Avenue 40 0 0 2618 0 $2,486,886.25 $2,879,552.50
Cascade 41 0 0 3456 0 $3,283,081.25 $3,801,462.50
Deckener Avenue 42 0 0 2072 0 $1,968,336.67 $2,279,126.67
Donnelly Avenue 43 0 0 6640 0 $6,307,683.33 $7,303,633.33
Lawton Street 44 0 0 3935 0 $3,738,004.58 $4,328,215.83
Lee Street/W. Whitehall 45 0 0 10453 0 $9,930,262.92 $11,498,199.17
McDaniel Street 46 0 0 4713 0 $4,477,357.92 $5,184,309.17
Metropolitan Parkway 47 0 0 2886 0 $2,741,652.50 $3,174,545.00
Murphy Avenue 48 0 0 10665 0 $10,131,480.83 $11,731,188.33
Peeples Street 49 0 0 3167 0 $3,008,388.75 $3,483,397.50
Ralph David Abernathy 50 0 0 10142 0 $9,635,121.67 $11,156,456.67
Sylvan Avenue 51 0 0 4437 0 $4,215,189.58 $4,880,745.83
University Avenue 52 0 0 5787 0 $5,498,109.17 $6,366,231.67
White Street 53 0 0 6153 0 $5,845,278.75 $6,768,217.50
DL Hollowell Prkwy 54 0 0 0 7784 $7,395,235.42 $8,562,904.17
Howell Mill 55 0 0 0 3925 $3,728,465.00 $4,317,170.00
Marietta Blvd 56 0 0 0 2766 $2,628,040.42 $3,042,994.17
Northside Drive 57 0 0 0 5954 $5,655,983.33 $6,549,033.33
Peachtree Street 58 0 0 0 1790 $1,700,943.33 $1,969,513.33
Simpson Road 59 0 0 0 4361 $4,142,609.58 $4,796,705.83
West Marietta St./Perry Blvd 60 0 0 0 6110 $5,804,753.33 $6,721,293.33

Cost Per Linear Foot ($) or 
Cost per Acreage (LOW)

Cost Per Linear Foot ($) or 
Cost per Acreage (HIGH)



Table 3. 
 
Preliminary Recommended Roadway Improvements 
 
From BeltLine Transportation Plan prepared by Grice & Associates 
 
 
Please note that the following estimates include Interstate access improvement projects in the inter-quadrant category, which represent over 27% of 
the total identified project costs, with a combined total of $48,000,000.  The cost of these projects would most likely be borne entirely by State and 
Federal funding sources and, therefore, is not included in the Operational Improvements category of the Eligible Activities table.  The following tables 
also include costs for streetscape improvements, which are identified separately in the Pedestrian and Bicycle category of the Eligible Activities 
table. 
  
  
 



 
 
 
 
 
 
 



 

 





 
 
 
 



 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 




