

ADDENDUM NO. 3**TO THAT CERTAIN DETAILED REQUEST FOR PROPOSAL TO EXECUTE AN
ADAPTIVE REUSE AND OPERATION OF THE BUILDINGS LOCATED AT 2
PEACHTREE STREET AND 14 MARIETTA STREET****Addendum Date: August 11th, 2023**

The following changes, additions, clarifications and/or amendments are made to the Request for Proposals as of the Addendum Date. All capitalized terms not defined herein shall have the meanings ascribed to them in the Request for Proposals.

Note: In the event of a conflict between previously released information and the information contained herein, the latter shall control.

THE REQUEST FOR PROPOSALS IS AMENDED AS FOLLOWS:

- 1) The Section titled “**A. Schedule**” is amended as follows:
 - a) The following Due Dates and Deliverables are being amended.
 - a. “**Submittal Due Date for RFP**” with a Due Date of “**September 1, 2023**” has been extended Due Date of “**September 22, 2023**”
 - b) The extended length of time added to the submittal due date has been applied to all deliverables or actions within the RFP. The updated schedule of events shown below shall replace the table on pg5 of the solicitation document.

Task	Original Schedule	Revised Schedule
Deadline for Submittal of Proposer Questions	July 28, 2023	July 28, 2023
Invest Atlanta Responses to Proposer Questions	August 11, 2023	August 11, 2023
Submittal Due Date for RFP	September 1, 2023	September 22, 2023
Proposed Presentations/Interviews	September 15, 2023	October 19 & 20, 2023
Invest Atlanta Identifies Finalist Developers	September 22, 2023	October 27, 2021
Finalists Respondents Submit Best and Final Offer	October 2, 2023	November 10, 2023
Anticipated Developer Selection	November 2023	December 2023

[END OF ADDENDUM NO. 3]